

# 2019-20 WASTE WATER & STORMWATER PRODUCTS RESULTS RATIFIED 3/18/19

Contract Term - April 1, 2019 to March 31, 2020

## **BID AWARDED TO SHARE CORPORATION** (only bid received)

#### **BIO BUGS**

			Share Corp	
Bio Bug N+			FOB	Delivered
100	LB	Lemoyne Borough	NB	575.00*
Bio Bug BC+ (Grease Blocks)			FOB	Delivered
40	LB	Lemoyne Borough	NB	709.00*

<sup>\*3</sup> oz bags 50/per box; vendor wrote 30 in the quantity.

### **WATER TREATMENT BULBS**

			Share Corp	
UV Quart Sleeves for Trojan UV 3000 Plus –			FOB	Delivered
12	EA	Highspire Borough	NB	NB
UV Lamps GAG4T6HE for Trojan UV 3000 Plus			FOB	Delivered
36	EA	Highspire Borough	NB	NB

#### STORMWATER INLET MARKERS

This is an EPA best management practice http://water.epa.gov/polwaste/npdes/swbmp/Storm-Drain-Marking.cfm

		Share Corp		
Vinyl curb marker: "Drains to Bay"			FOB	Delivered
200	EA	Lower Allen Township	NB	NB

### **Vendor Contact Information:**

Share Corporation Ralph Fluherty 7821 North Faulkner Road Milwaukee, WI 53224 570-939-2854 or 800-748-1812 x7717 hartys@dejazzd.com

Last Update: 3/18/19 Page 1 of 1